

Date: 24/02/2021

Corrigendum 01

With reference to the tender notification for “**Slow strain Rate Test (SSRT) System**” (**Tender Notification No : NITK/CRF/SSRT/04 dated: 01/02/2021**), please note the following changes:

1. Delivery Schedule expected after the release of a Purchase order – **3 Months**

Sd/-
Buyer
(Dr. Keyur Raval)

Sd/-
Chairman
Central Research Facility
NITK, Surathkal